ATLANTIC COAST A solid approach
CONSULTING, INC. for a cleaner environment.

September 4, 2026

Ben Hill County Board of Commissioners
Attn: Hampton Raulerson, County Manager
212E. Central Street

Fitzgerald, GA 31750

RE:  Statement of Qualifications — Engineering Services for Closure of Municipal
Solid Waste (MSW) and Construction & Demolition (C&D) Landfills

Dear Selection Committee Members:

Closing a landfill successfully requires more than preparing a set of plans. Ben Hill County
needs an engineering partner who understands the entire closure process - from
evaluating existing conditions and developing a practical design to navigating Georgia
EPD requirements, managing construction, documenting quality, and ultimately
obtaining final closure approval.

At Atlantic Coast Consulting (ACC), solid waste is the foundation of what we do. For more
than 20 years, our engineers, geologists, environmental scientists, CQA personnel, and
field professionals have helped Georgia communities manage landfills throughout their
complete life cycle. We understand the technical, regulatory, construction, and financial
considerations that must come together to make a closure project successful. Based on
Ben Hill County’s needs, here’s why ACC is well positioned to serve as your landfill closure
engineering partner:

We’ve Successfully Closed MSW and C&D Landfills: ACC'’s experience directly
matches the work Ben Hill County is undertaking. For Washington County, we provided
engineering and construction-phase services for the closure of an 18.8-acre MSW landfill
and a 7.1-acre C&D landfill, including permitting, construction plans, bidding,
construction administration, CQA, and final certification. Georgia EPD approved ACC’s
construction certification and issued the landfill’s final closure certificate. We also
completed engineering and CQA services for the 4.7-acre City of Rome C&D Landfill
closure.

We Know Georgia EPD — and the Process Doesn’t End at Construction: Our
team routinely works with Georgia EPD on landfill design, permitting, closure, construction
documentation, and regulatory closeout. We understand that a closure is not complete
simply because the earthwork is finished. ACC will stay engaged through CQA
documentation, stabilization, record drawings, construction certification, and coordination
with EPD through final closure approval.
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We Understand GEFA-Funded Solid Waste Projects: ACC brings direct experience
supporting local governments with GEFA financing. Washington County secured $2.795
million in GEFA financing for its landfill closure, and ACC has also supported GEFA-
funded landfill projects for Columbus Consolidated Government, Camden County, and
Walker County. This experience gives our team an understanding of the connection
between engineering, regulatory requirements, funding, construction, and project closeout.

We Bring Closure Projects from Design Through Construction: ACC offers the
engineering and construction expertise needed throughout the project. Our team will
evaluate site conditions and final cover requirements; address grading, slope stability,
stormwater, and erosion control; prepare permit and construction documents; support
bidding and contractor selection; and provide construction administration and CQA. This
continuity means Ben Hill County has one experienced engineering team accountable
for carrying the project from initial assessment through final closure.

We’re Responsive and Ready to Work: ACC has the personnel and capacity to meet
the anticipated project schedule. Beth Headrick, PE, will serve as Principal-in-Charge,
with Meg Stephens, PE, from our Savannah office serving as Project Manager,
supported by experienced engineering, environmental, CQA, and quality-control personnel.
Ourcommitment is to remain accessible, proactive, and responsive — add ressing concerns
quickly and anticipating issues before they affect schedule or cost.

Ben Hill County is looking for a team that can take these landfills from closure planning
through successful regulatory closeout. ACC brings direct MSW and C&D closure
experience, long-standing Georgia EPD knowledge, GEFA experience, and a team that
understands how closure designs perform in the field. Our goal is simple: provide Ben Hill
County with a compliant, cost-conscious, constructible closure and stay with you
through final approval.

We appreciate the opportunity to submit our qualifications and would be honored to serve
Ben Hill County. Please feel free to contact us with any questions.

Sincerely,

72
], >_,d:/1v\., -kn\\{ NS
Beth Headrick, PE
VP-Engineering Services
ATLANTIC COAST CONSULTING, INC.
(770) 594-5998 | beth.headrick@atlcc.net | www.atlcc.net
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Engineering Statement of Qualifications

Engineering Services for Closure of Municipal Solid
Waste (MSW) and Construction & Demolition (C&D)
Landfills

NAME OF FIRM: Atlantic Coast Consulting. Inc.

ADDRESS: 11545 Wills Road, Ste 100

Alpharetta, GA 30009

1. Years in Business in Present Form: 20

2. Firm’s History and Resource Capability to Perform Required Services
Describe your firm's history, organizational structure, and qualifications to
perform landfill closure engineering services. Include your firm's experience with
solid waste facilities, environmental engineering, geotechnical engineering, and
construction administration.

Atlantic Coast Consulting, Inc. (ACC) is a full-service solid waste and
environmental consulting firm founded in 2005. With offices in Roswell and
Savannah, Georgia, and Knoxville, Tennessee, ACC is organized around a
multidisciplinary team of professional engineers, geologists, environmental
scientists, designers, construction quality assurance (CQA) personnel, and
field professionals. Solid waste is the foundation of our practice, giving our
team a depth of experience with landfill design, permitting, operations,
environmental compliance, construction, closure, and post-closure care.

ACC provides engineering and environmental services for municipal solid
waste (MSW), construction and demolition (C&D), industrial, and CCR facilities
throughout the Southeast. Our landfill closure experience includes municipal
projects for Washington County, Camden County, Walker County, and the City
of Rome in Georgia, and Leon County, Florida, as well as private-sector
projects for Georgia Power, Georgia Pacific, WM, and Republic Services. This
experience includes both partial and final landfill closures and a variety of final
cover systems and site conditions.

Our engineering and geotechnical capabilities include site assessment, landfill
grading and closure design, final cover evaluation and design, slope stability
analysis, stormwater management, erosion and sedimentation control,
leachate considerations, permitting, and preparation of construction plans and
specifications. These capabilities are complemented by ACC’s environmental
professionals, who provide groundwater, landfill gas, stormwater, and
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regulatory compliance services and understand the environmental monitoring
and post-closure obligations that continue after construction is complete.

ACC also brings substantial construction administration and CQA experience,
allowing our team to carry a closure project from design through successful
construction and regulatory closeout. Services include cost estimating, bid
document preparation and contractor evaluation, CQA planning, submittal
review, construction inspections, contractor coordination, pay application and
change order review, construction documentation, final certification, and
project closeout.

Because ACC works with solid waste facilities throughout their full life cycle,
our closure designs are informed not only by engineering and regulatory
requirements, but also by constructability, operations, long-term maintenance,
and cost. This integrated approach allows ACC to provide the Owner with a
practical, technically sound closure solution and a single experienced team
from initial assessment through final closure.

Experience with Similar Projects

Provide a summary of your firm's experience with projects similar in scope and
complexity, including the closure of Municipal Solid Waste (MSW) and
Construction & Demolition (C&D) landfills. For each project, include project name,
owner, location, year completed (or current status), construction cost, scope of
services provided, contact name and telephone number.

Project Name

Washington County Kaolin Landfill Closure, GA

Owner

Washington County Board of Commissioners

Year Completed
(or Current Status)

2017

Construction Cost

$3,022,789

Scope of Services

ACC provided engineering and construction-phase services for the
closure of an 18.8-acre MSW landfill and 7.1-acre C&D landfill. ACC
prepared construction plans, obtained necessary Georgia EPD
permits, and assisted the County in securing $2.795 million in GEFA
financing for the closure.

ACC also provided cost estimating, bid documents and bidder
evaluation, construction administration and inspections, and
Construction Quality Assurance (CQA) for the final cover system.
Following construction, ACC prepared the construction certification
and closure documentation. Georgia EPD approved ACC’s
certification and issued the landfill’s final closure certificate.

Contact Name &
Telephone
Number

Mr. Chris Hutchings, Interim County Administrator
(478) 552-2325

Engineering Statement of Qualifications
Page 2 of 9




Project Name

City of Rome C&D Landfill Closure, GA

Owner Rome-Floyd County Solid Waste Commission
Year Completed 2020

(or Current Status)

Construction Cost | $499,001

Scope of Services

ACC provided engineering and construction-phase services for the
closure of the 4.7-acre Walker Mountain Road C&D Landfill. ACC
prepared construction plans and provided construction
administration and Construction Quality Assurance (CQA)
services.

ACC helped the Commission efficiently incorporate the closure work
into an existing MSW cell construction contract through a negotiated
change order, taking advantage of a contractor already mobilized at
the site. Closure earthwork was completed approximately two months
after construction began.

Contact Name &
Telephone
Number

Mr. Aaron Carroll, RLS, PE, Director of Engineering Services
(706) 378-3845

Project Name

Grumman Road CCR Landfill Closure - Chatham County, GA

Owner

Georgia Power Company

Year Completed
(or Current Status)

Ongoing

Construction Cost

Client Confidential / Privileged

Scope of Services

ACC provided closure planning and engineering services for the 33.2-
acre Grumman Road CCR Landfill following Georgia’s adoption of
new CCR regulations. ACC redeveloped the Closure Plan, designed a
final cover system that integrated with previously closed areas, and
prepared permit drawings, construction plans and details, and bidding
documents.

ACC also developed the CQA Plan and Post-Closure Care Plan,
addressing stormwater management, groundwater monitoring,
inspections, maintenance, and other post-closure requirements.
Closure construction has been completed, with permitting
documents pending Georgia EPD review.

Contact Name &
Telephone
Number

Mr. David Gibbons, Principal Engineer
(678) 613-5382
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Knowledge of Applicable Regulations

Describe your firm's experience working with the Georgia Environmental
Protection Division (EPD), the Georgia Environmental Finance Authority
(GEFA), and other applicable regulatory agencies on landfill closure or solid
waste projects.

ACC has extensive experience working with EPD on solid waste permitting, landfill
design, closure, construction, and post-closure activities. Our engineers routinely
coordinate with EPD throughout the project lifecycle, including design and
permitting, responses to regulatory comments, construction documentation,
closure certification, and regulatory closeout.

ACC also has direct experience assisting local governments with projects financed
through GEFA. This experience includes both landfill closure and new landfill cell
construction:

e Washington County - $2.795 Million Landfill Closure Financing: In
September 20186, Washington County secured a $2.795 million GEFA loan
to finance a portion of the closure costs for its Kaolin Road Landfill. ACC
provided engineering services for the closure of the County’s 18.8-acre
MSW landfilland 7.1-acre C&D landfill, including construction plans,
permitting, construction administration, and CQA services.

® Columbus Consolidated Government (CCQG) - $7.85 Million Landfill
Construction Financing: ACC assisted CCG with a GEFA loan application
in 2026 resulting in $7.85 million in financing for the construction of multiple
MSW landfill cells.

e Camden County - $3 Million Landfill Construction Financing: ACC
assisted Camden County with a GEFA loan application in 2024 resulting in
$3 million in financing for construction of a landfill cell.

ACC has also provided engineering services on a Walker County project receiving
$800,000 in GEFA financing, for which the County prepared its own GEFA
application.

Together, these projects demonstrate ACC’s familiarity with both the technical and
funding requirements associated with publicly financed solid waste infrastructure
projects in Georgia. Our experience coordinating with Georgia EPD and supporting
GEFA-funded projects allows ACC to assist local-government clients through the
interconnected regulatory, engineering, funding, construction, and closeout
components of landfill projects.
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5. Firm Organization
List the names, titles, business addresses, and professional registrations of
all principals or officers of the firm.

Professional

Alpharetta, GA 30009

Name Title Business Address Registration(s)

Richie Deason | CEO/President | 11545 Wills Road Professional Engineer -
Ste 100 GA, NC, SC, MS, TN, AL
Alpharetta, GA 30009

Chris Klamke CcOoO0 11545 Wills Road Professional Geologist —
Ste 100 GA, FL,NC, SC, TN
Alpharetta, GA 30009

Robert Brown CFO 11545 Wills Road Professional Engineer -
Ste 100 GA, FL, NC, SC, AL
Alpharetta, GA 30009

Kate Schlueter | CPO 11545 Wills Road Professional Engineer —
Ste 100 GA

Beth Headrick

VP - Engineering

8848 Cedar Springs Ln

Professional Engineer -

Services Suite 202 GA, TN, AL, SC
Knoxville, TN 37923
Monte Jones VP - 11545 Wills Road Professional Geologist -
Environmental Ste 100 GA, OR, SC, TN
Engineering Alpharetta, GA 30009
6. Professional Licenses and Registrations

List all applicable professional licenses, certifications, and registrations held by
the firm and key personnel, including Professional Engineers licensed in

Georgia.

ACC maintains the professional licenses, registrations, and certifications necessary
to provide landfill engineering, environmental, and construction-related services in
Georgia. Our professional staff includes Georgia-licensed Professional Engineers
(PEs) and Professional Geologists (PGs) with extensive experience in solid waste
facility design, permitting, landfill closure, environmental compliance, and
construction administration. Key personnel also maintain applicable Georgia Soil
and Water Conservation Commission (GSWCC) certifications, including Level Il
Design Professional certifications for erosion and sedimentation control design.

ACC is authorized to provide professional engineering services in Georgia and
maintains additional professional registrations and certifications appropriate to the
states and jurisdictions in which we practice. Individual licenses and certifications
applicable to the proposed project team are identified with the Key Personnel
information provided in Section 10.
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Does your firm carry Errors and Omissions Insurance? YES X _NO

Project Understanding and Approach

Briefly describe your understanding of the project and your proposed approach
to completing the landfill closure, including regulatory coordination, design,
permitting, construction administration, QA/QC, and post-closure
documentation.

ACC understands that a successful closure of the MSW and C&D landfills
requires a coordinated approach that moves efficiently from assessment and
design through permitting, construction, and final regulatory closeout. Our
approach will focus on developing a practical, constructible closure design that
meets Georgia EPD requirements while considering site conditions, long-term
performance, construction cost, and the Owner’s schedule.

Site Assessment & Closure Design. ACC will begin by reviewing available
permits, Design and Operational Plans, monitoring data, previous studies, and
other relevant facility records. Field investigations and updated survey
information will be used to confirm existing conditions and establish the basis for
design. ACC will evaluate final grades, cover system requirements, slope stability,
stormwater management, erosion and sedimentation controls, and other site-
specific closure considerations.

Regulatory Coordination & Permitting. ACC will coordinate with EPD throughout
design and permitting. Drawing on our extensive experience with Georgia solid
waste facilities, we will prepare the required closure plans, calculations, and
supporting documentation; submit the appropriate permit applications or
modifications; and respond to regulatory comments through approval. Where
applicable, ACC can also support coordination with the Georgia Environmental
Finance Authority (GEFA) related to project funding requirements.

Bid & Construction Documents. Following regulatory approval, ACC will prepare
detailed construction drawings, technical specifications, bid documents,
engineer’s cost estimates, and project schedules. Our emphasis will be on clear,
complete, and constructible documents that minimize ambiguity during bidding
and construction. ACC can assist with contractor solicitation, respond to bidder
questions, evaluate proposals, and provide recommendations for award.

Construction Administration & QA/QC. During construction, ACC will provide
engineering and construction administration services, including progress
meetings, submittal reviews, responses to contractor questions, review of pay
applications and change requests, field inspections, and coordination with the
Owner and contractor. ACC will implement project-specific QA/QC and
Construction Quality Assurance (CQA) procedures to document that closure
construction is completed in accordance with the approved plans, specifications,
and regulatory requirements.
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Final Certification & Post-Closure Documentation. Upon completion, ACC will
compile construction and CQA documentation, record drawings, certifications,
and other information required for regulatory closeout. We will coordinate with
EPD through final closure approval and prepare or updated required post-closure
documentation addressing ongoing inspection, maintenance, monitoring, and
other applicable post-closure care requirements.

Throughout the project, ACC will maintain close communication with the Owner,
regulatory agencies, contractors, and other project stakeholders. Our objective is
straightforward: deliver a compliant and cost-effective landfill closure that is
practical to construct, properly documented, and positioned for successful long-
term post-closure care.

Project Schedule

Provide an estimated schedule for completion of the following:
e Site assessment and field investigations

e Closure design

e Regulatory pemmitting

e Bid documents

e Construction administration

e Final certification and project closeout

ACC is prepared to begin work promptly upon Notice to Proceed. The following
preliminary schedule is based on our experience with similar landfill closure
projects and will be refined with the Owner following project initiation and
coordination with Georgia EPD.

Project Phase Estimated Schedule
Site Assessment & Field Investigations NTP —Month 1
Closure Design Months 1-3
Regulatory Permitting Months 3-6*

Bid Documents Months 5-6
Construction Administration Months 7-12**

Final Certification & Project Closeout Within 60 days following construction
completion***

* Regulatory review periods are dependent upon Georgia EPD review and
comment cycles.

** Construction duration will depend on the final closure design, bidding,
contractor selection, and approved contractor schedule.

*** Final certification and closeout may also depend on completion of required
stabilization and establishment of permanent vegetation.

Engineering Statement of Qualifications
Page 7 of 9




10.

Key Personnel
List the personnel who will be assigned to this project.

ACC has assembled an experienced project team with the technical expertise and
availability necessary to successfully complete this project. Project Manager Meg
Stephens, PE, is based in ACC’s Savannah, GA office, providing Ben Hill County
with a responsive South Georgia presence throughout design and construction.

Years of
Landfill
Years of Professional Role on the Closure
Name Title Experience Registration(s) | Project Experience
Beth VP - Engineering | 28 Professional Principal In Charge | 20+
Headrick, PE | Services Engineer - GA,
TN, AL, SC
Robert CFO 35+ Professional Quality Control 35+
Brown, PE Engineer - GA,
FL, NC, SC, AL
Meg Project 7 Professional Project Manager |7
Stephens, PE | Manager Engineer - GA
Caden Engineer I 3 Lead Engineer 3
Watson
Andrea Engineer i 1 Designer 1
Santiago
11.  Subconsultants

Identify any proposed subconsultants (geotechnical, surveying,
environmental, testing, etc.) and describe the services each will

provide.

ACC proposes utilizing Surveying and Mapping, LLC to provide professional
surveying services for the project. Their services will include topographic and
existing-conditions surveying necessary to support the landfill closure design,
including development of base mapping and survey information for preparation of
final grading and construction plans.

Surveying and Mapping, LLC will work under the direction and coordination of
ACC'’s project team and survey data will be incorporated efficiently into the

closure design and construction documents.
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12.  Current Workload and Availability

Describe your firm's current workload and confirm your ability to
complete this project within the anticipated schedule.

ACC maintains a healthy and consistent workload while carefully managing staff
resources and project commitments. We have the personneland capacity
available to complete this project within the anticipated schedule.

Our commitment to every client is to remain responsive, engaged, and proactive
throughout the project. We actively manage workloads and schedules SO our
project teams are accessible when needed, address concerns promptly,

anticipate issues before they affect the project, and maintain progress toward key
milestones.

For this project, ACC will dedicate the appropriate engineering, environmental,
CQA, and support resources necessary to maintain the project schedule from
initial assessment and design through permitting, construction administration,
and final closeout.

References .
Provide at least three (3) references for projects of similar scope and complexity
completed within the last ten years.

Reference Name Project Title Contact Information
John Pittman General Consulting — Landfill (912) 729-4099
Director of Solid Waste | Closure, Design, Permitting, JFPittman@camdencountyga.gov
Camden County, GA and Monitoring Services
Seth Lassitter Program Management - (229) 420-1050
Director of Solid Waste | Design, Closure, CAE, and slassitter@dougherty.ga.us
Dougherty County, GA Monitoring Services
Drale Short Environmental Engineering (706) 225-4943
Director of Public Works | & Monitoring — dshort@columbusga.org
Columbus Consolidated | Construction, Design,
Government, GA Permitting, and Monitoring
Services
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PHONE

865 363 9182

EMAIL
beth.headrick@atlcc.net

PROFESSFIONAL REGISTRATIONS

Professional Engineer in Georgia
(27865), Tennessee (108668),
Alabama (34682), and South
Carolina (31838)

PROFESSIONAL AFFILIATIONS

American Society of Civil Engineers
(ASCE)

Solid Waste Association of North
America (SWANA)

EDUCATION

B.S. Civil Engineering, University of
Tennessee, 1997

B.A. Psychology, University of
Tennessee, 1992

ATLANTIC COAST
CONSULTING, INC.

A Veferan Owned Business

VP ENGINEERING
Beth SERVICES
Headrle’ PE PRINCIPAL-IN-
CHARGE

EXPERTISE

Ms. Headrick, PE, Vice President of Engineering at ACC, will serve as
Principal-in-Charge for this contract. A licensed Professional
Engineer, based in our Knoxville office, she has extensive experience
in solid waste management, regulatory compliance, permitting,
landfill closure, and construction administration. With a strong
track record across more than 25 landfills in the Southeast, she is
known for her effective leadershi p and collaborative approach
with clients, agencies, and design teams.

EXPERIENCE

Project Manager/Senior Engineer, Grumman Road Ash Landfill CCR
Permitting — Chatham County, Georgia. Led development of the CCR
permit package for closure-in-place of an inactive ash landfill in
response to Georgia’s newly adopted CCR regulations. Developed
the overall permitting strategy, coordinated with Georgia EPD, and
prepared the required permit deliverables, providing the client with
a clear regulatory path for closing the facility in compliance with
the new solid waste requirements.

Project Manager/Senior Engineer, Athens-Clarke County MSW
Landfill Phase 5 Expansion — Clarke County, Georgia. Led the design
and permitting of a 45-acre MSW landfill expansion that tied into a
previously closed portion of the landfill to maximize available
airspace. Developed Design & Operational Plans and supporting
earthwork, stability, HELP Model, hydraulic, and hydrogeologic
analyses, and assisted with required public participation. Georgia
EPD approved the expansion, providing the County with
approximately 6.7 million cubic yards of additional MSW disposal
capacity.

Project Manager/Engineer, Multiple Landfill Expansions - Georgia.
Managed and provided engineering oversight for more than eight
horizontal and vertical landfill expansions, including the Deans
Bridge Road MSW Landfill. Successfully delivered projects on time
and within budget, optimizing landfill capacity and maintaining
compliance with regulatory requirements, ultimately extending
the operational lifespan of the facilities.

Project Manager, R&B MSW Landfill Multiple Construction Projects —
Banks County, Georgia. Led the preparation of construction plans
and provided construction administration for 11 completed landfill
cells and 5 partial landfill closure projects from 2017 to 2024, making
sure projects were delivered on time, within budget, and in
compliance with regulatory requirements.
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PHONE

865 363 9182

EMAIL
beth.headrick@atlcc.net

PROFESSFIONAL REGISTRATIONS
Professional Engineer in Georgia

PROFESSIONAL AFFILIATIONS

American Society of Civil Engineers
(ASCE)

Solid Waste Association of North
America (SWANA)

EDUCATION

B.S. Civil Engineering, University of
Georgia, 2019

ATLANTIC COAST
CONSULTING, INC.

A Veferan Owned Business

M eg PROJECT MANAGER

Stephens, PE | CERTIFVING
ENGINEER

EXPERTISE

Ms. Stephens is a Professional Engineer and Project Manager in
ACC’s Savannah, Georgia office with seven years of
experience in solid waste and civil engineering. Since joining
ACC in 2019, she has provided engineering design, permitting,
and construction support for solid waste facilities, including
landfill closure projects. Her experience includes landfill
design and permitting, closure design, site development, and
general civil engineering.

EXPERIENCE

Project Engineer, Leon County Landfill Closure Redesign —
Tallahassee, Florida. Supported the redesign of the final closure for
a 64-acre landfill, including liner system and stability analyses and
stormwater management design. Prepared engineering
calculations, figures, and reports that provided the County with a
technically sound, constructible closure approach addressing
long-term cover stability and stormwater management.

Project Engineer, Deans Bridge Road MSW Landfill Phase 11C

Closure and Phase lll Partial Closure — Augusta, Georgia. Designed
closure improvements for approximately 58 acres of lined MSW
disposal area, evaluating three final cover alternatives, including
traditional vegetated cover systems and engineered turf. Also
designed modifications to the landfill gas collection system,
grading, drainage, erosion controls, and roadway improvements,
providing the Owner with multiple closure alternatives to evaluate
performance, constructability, and long-term site needs.

Project Engineer, Chesser Island Road MSW Landfill Cells 6B and 7B
Construction — Folkston, Georgia. Prepared construction drawings
and permitting documents for two new MSW landfill cells,
including cell grading, certification grids, temporary access roads,
drainage, erosion controls, and leachate conveyance
improvements. Also reviewed contractor submittals, helping
Camden County advance construction in accordance with the
approved D&O Plans while maintaining compatibility with future
landfill development.

Project Engineer, Camden County SR 110 MSW Landfill Leachate Lift
Station = Woodbine, Georgia. Prepared construction plans and
specifications to replace an existing leachate collection pond with a
new lift station and force main conveying leachate to existing
storage tanks. The improvements provided Camden County with a
more permanent, integrated approach to leachate collection and
management at the landfill.



PHONE

912 547 6000

EMAIL
robert.brown@atlcc.net

PROFESSFIONAL REGISTRATIONS

Professional Engineer in Florida

(91759), Georgia (20341), North
Carolina (30081), South Carolina
(23618)

LEED Accredited Professional

PROFESSIONAL AFFILIATIONS

Solid Waste Association of North
America (SWANA)

EDUCATION

B.S. Civil Engineering, Georgia
Institute of Technology, 1988

ATLANTIC COAST
CONSULTING, INC.

A Veteran Owned Business

CHIEF FINANCIAL
OFFICER

Robert

Brown, PE
QUALITY CONTROL

EXPERTISE

Mr. Brown is ACC’s Chief Financial Officer and a senior technical
resource with more than 35 years of engineering experience. Hijs
experience includes numerous solid waste projects, including landfill
design, construction, and closure, as well as general civil, water and
wastewater, site development, institutional, and airport projects. Prior
to joining ACC, Mr. Brown served as a landfill manager for BFIl, where
he oversaw operations at two facilities, including the closure of one
landfill and construction and opening of another. Mr. Brown now
leads ACC’s quality control efforts, applying his extensive technical
and operational experience to the review of engineering designs and
deliverables.

EXPERIENCE

Principal-in-Charge, Construction Documents, Construction
Administration & CQA, Walker Mountain Road C&D Landfill Closure
— Rome, Georgia. Provided engineering and construction-phase
services for the closure of approximately 5 acres of C&D landfill,
including preparation of construction drawings and change order
documents, coordination with Georgia EPD, construction
administration, and comprehensive CQA services. ACC monitored
construction of the compacted clay final cover system, performed field
testing, coordinated laboratory testing, reviewed contractor submittals
and pay requests, conducted inspections, and prepared the final CQA
Certification Report for EPD. By incorporating the closure work into the
contractor’s existing MSW landfill construction contract, the City was
able to efficiently advance the closure using an already-mobilized
contractor while maintaining the documentation and quality
controls necessary for regulatory certification.

Project Manager, Waste Management Superior MSW Landfill Cells 9A
and 10A - Savannah, Georgia. Led the design and permitting for a
10-acre MSW landfill expansion, including construction and permit
plans for Cells 9A and 10A. Coordinated County land disturbance
permitting, modifications to the Georgia EPD solid waste permit
addressing the groundwater monitoring network and cell construction
sequence, and NPDES construction activity permitting. Also provided
construction administration and final construction certification,
supporting the project from design and permitting through
successful construction and regulatory certification.

Project Manager/Engineer, Multiple Landfill Expansions - Georgia.
Managed and provided engineering oversight for more than eight horizontal
and vertical landfillexpansions, includingthe Deans Bridge Road MSW
Landfill. Successfully delivered projects on time and within budget,
optimizing landfill capacity and maintaining compliance with
regulatory requirements, ultimately extending the operational lifespan
of the facilities.



